



The logo for Dragados Canada, consisting of the text 'DRAGADOS CANADA' in yellow capital letters on a dark blue rectangular background.

June 30, 2015

Muskrat Falls Corporation
Lower Churchill Project
350 Torbay Road Plaza, Suite 2
St. John's, NL, Canada A1A 4E1

Attention: Ed Over
Senior Advisor – Commercial Strategies Contracts Administrator

Re: RFP No. CH0009 - Construction of North and South Dams – June 30th 2015 Revised Pricing

Dear Mr. Over,

Please find the following Revised Pricing Submission for CH0009 – Construction of North and South Dams. Included in our revised pricing are the following documents:

- 1.) Revised Pricing Schedule A2.1 – OPTION 01 RIVER DIVERSION IN 2016
- 2.) Revised Monthly Payment Forecast Schedule A2.2 - OPTION 01 RIVER DIVERSION IN 2016
- 3.) Revised Proposed Project Schedule – OPTION 01 RIVER DIVERSION IN 2016
- 4.) Revised Estimated Tradesperson Hours A2.7 - OPTION 01 RIVER DIVERSION IN 2016
- 5.) Revised Pricing Schedule A2.1 – OPTION 02 RIVER DIVERSION IN 2017
- 6.) Revised Monthly Payment Forecast Schedule A2.2 - OPTION 02 RIVER DIVERSION IN 2017
- 7.) Revised Proposed Project Schedule – OPTION 02 RIVER DIVERSION IN 2017
- 8.) Draft Civil Works Agreement North South Dams CH00009 – Redline version
- 9.) Draft Civil Works Agreement North South Dams CH00009 – Clean version
- 10.) A17 Commercial Response 30 Jun 2015
- 11.) A17 Technical Response 30 Jun 2015
- 12.) Revised Execution Plan North and South Dams
- 13.) Revised Staff Organizational Chart
- 14.) Staff Resumes of Tomas Almonte and Richard Dayon
- 15.) Bridge Abutment Sketch

Please feel free to contact me for any clarification regarding our submission.

Yours truly,

Nolan Jenkins, P. Eng, PQS.
Vice President – Strategic Development and Aboriginal Affairs
O'CONNELL-DRAGADOS JV